Preserve 16

G. R. S IX-51

Previous references

P.D. 4-20 (23+52

PP 145-19 (2,4,5,1) 1920.

(PP)

File No. 4-20

Serial Nos. 59+69

Later references.

PB 4-20 (76+79)

do (82+83

GENERAL AND REVENUE SECRETARIAT.

Serial Nos. Two only

Part B for Sept: 1920

SUBJECT.

Visit of H.R.H. the Prince of Wales.

Sl 69) To The Chief Engineer

Huzur Secy to H H

Comptroller to Govt

No 4792-4 dy 30/8/1920

recvd 2/9/1920 with reference to Sl 59 stating that no action is necessary

FH

WD 788—GPB—5,000—7-11-19

G. R. S. III—11 1920.

GENERAL AND REVENUE SECRETARIAT.

(PP)

NOTES.

File No. 4-20

FILE HEADING.

Visit of His Royal Highness the Prince of Wales

From

The Chief Engr

No. R 1671 Dated 12-8-20 Received 13-8-20

Diary No. 3084	Enclos. 4	Spare Copies.	Serial No. 59

BRIEF ABSTRACT OF LETTER.

Forwarding for sanction a modified estimate amounting to Rs 35,642/- for illumination works connected with the visit of H.R.H. the Prince of Wales

NOTES AND ORDERS.

1) Subd for orders.

For all the illumination works at Mysore the amount sanctioned is Rs 35000/ the estimate submitted is in excess of the sanctioned grant

NOTES—First Sheet.

3084 42

G. R. S. III-2]

General and Revenue Secretariat. | P/ File No. 4 of 1920

Serial No.

by Rs 6,42,1 and it does not include the estimate for Palace Dome illumination.

2) Rs 16/8 Maybe sanctioned.

Chief Secr) DMC 16/8/20

3) Dewan) RRO 17/8/20

4) Yes. but 126 necessitate taking up for execution until definite receipt

5) Don't please 18.8 MM 17/8

6) Subject In view of the postponement of the visit it is for orders as to whether it is necessary to sanction any of these estimates.

7) Rs 20/8 DMC 20/8/20

Chief Secr) 8) Put up an order that in view of the visit being abandoned no orders are necessary CRS 24/8/20

DEWAN'S OFFICE. Recd. on AUG 17, 1920 Reg. No. 1117

NOTE—Contn. sheet.

3084

(3)

G. R. S. III-2].

General and Revenue Secretariat. | KP File No. 4 of 1920.

Serial No.

9) Draft - Issue etc.

2. 23/8.

10) Subd 25/8/20

Chief Secy 11) Dr approval Dewan)

12) Agent creation issued 24/8

13) Issue 28/8

14 To the Chief Engineer
Hazur Secy to Govt
Comptroller to Govt
No Gen 792-4 dt 30.8.1920
with ref to sl 59 States that no action is necessary

DEWAN'S OFFICE.
Recd. on AUG 25 1920
Reg. No. 2120

Subd. 15 Yes

CHIEF SECRETARIAT
POLITICAL BRANCH.
2 SEP 1920

NOTE—Contn. sheet.

MYSORE PUBLIC WORKS DEPARTMENT,

CENTRAL OFFICE,

Dated, Bangalore, 12/15 August 1920.

No. B.1671

Am: 7 Abstracts & Detailed Estimates

From

S. Cadambi, Esquire,

Chief Engineer of Mysore,

Bangalore.

To

C. S. Balasundaram Iyer, Esq., B.A.,

Chief Secretary to the Government

of Mysore, Bangalore.

Sir,

In supersession of this office No.B.798 dated the 22nd July 1920, I have the honour to forward herewith, for favour of sanction, a modified estimate amounting to Rs.35,642 for illumination works connected with the visit of H.R.H the Prince of Wales to the Mysore City.

2. The estimate is got countersigned by the Huzur Secretary to His Highness, in token of his approval thereto.

3. As arrangements have to be made early for the purchase of most of the materials required the favour of early sanction to the estimate is solicited.

4. The estimate for the Palace Central Dome illumination is still awaited from the Chief Electrical Engineer. It will be forwarded for sanction on receipt.

5. A sum of Rs.35,000 is sanctioned for illuminations in Mysore City in G.O.No.G.2175-88/P.P.4-20-38 dated the 30th July 1920.

I have the honour to be,

Sir,

Your most obedient servant,

For Chief Engineer of Mysore.

A.A/11-8/2.

5

A B S T R A C T.

Estimate No.	Particulars.	Total. Amount.
I.	For installing festoon of lights from the Palace Main Gate to Govt. House via., Albert Victor and Govt. House Roads.	Rs. 16,975 0 0
II.	For improving and overhauling the exterior Illumination of Chamundi Thotti near Palace.	Rs. 5,981 0 0
III.	For installing ornamental lights in the compound of Government House.	Rs. 5,020 0 0
IV.	For installing additional lights, improving and overhauling the exterior illumination of Nagar-Khana.	Rs. 3,300 0 0
V.	For improving and overhauling the exterior illumination of North Fort Gates and Anjaneya Swamy Temple. Mysore.	Rs. 3,221 0 0
VI.	For preparing and installing "WELCOME" &"GOOD BYE" Sign Boards.	Rs. 1,145 0 0
	Grand Total.	Rs. 35,642 0 0

Approved

Mysore 31.7.20

For Huzur Secretary

29/7

M y s o r e,

29th J u l y 1920. MSR/CES.

Superintendent,
Mysore Power and Light.

Chief Electrical Engineer,
to the Govt. of Mysore.

MYSORE POWER AND LIGHTING. ESTIMATE No.1 6

Electrical Department.

Estimate of the probable cost for installing Festoon of lights from the Palace Main Gate to Government House. Via Albert Victor Road and Government House Roads, for the ensuing visit of H.R.H. the Prince of Wales to Mysore.

Particulars.	Qy.	Rate	Amount.
No.2 Poles 28 feet long	12	48 0 0	576 0 0
No.2 Poles 24 feet long	16	45 0 0	720 0 0
2-pin D.C.A.	10	5 4 0	52 8 0
2-pin S.C.A.	325	2 8 0	812 8 0
Insulators and pins.	780	1 9 0	1218 12 0
Bamboos solid straight.	400	1 8 0	600 0 0
No.6 Bare copper wire.	2500 lbs.	1 4 0	3125 0 0
No.10 Galvd. wire	1200 lbs.	0 5 0	375 0 0
No.14. Galvd. wire for binding.	60 lbs.	0 5 0	18 12 0
Transformers Type H. Form K. 2080/2300 to 110/220. 5 K.W.	2	368 0 0	736 0 0
20 K.W.	2	746 0 0	1492 0 0
15 K.W.	4	644 0 0	2576 0 0
10 K.W.	2	530 0 0	1060 0 0
7.5 K.W.	4	392 0 0	1568 0 0
7/20 Insulated wire, 2500 Megohm grade British Make. 500 ft. coils.	26	60 0 0	1560 0 0
No.18. Do. Do. Do.	70	15 0 0	1050 0 0
No. 6. Do. Do. Do.	12	188 0 0	2256 0 0
No. 4. Do. Do. Do.	4	250 0 0	1000 0 0
No.10 Do. Do. Do.	2	60 0 0	120 0 0
Transil Oil Tins.	50	6 0 0	300 0 0
Bulbs, 20-Watts, 220-V. B.C. M.F.	4500	1 2 0	5062 8 0
Do. 8.C.P. 220-110-V. do.	3000	1 2 0	3375 0 0
B.C. Lamp Holders with cord grip, British Make.	500 Doz.	9 0 0	4500 0 0
Guy Sets. complete.	15	4 8 0	67 8 0
		Total. C.O. Rs.	34,221 8 0

	Total. B.F.			Rs.	34,221	8 0
Sundries such as tape, paste solder, etc.	Lump Sum.				150	0 0
Equipment for fixing festoons to the ornamental lamp posts.	Lump Sum				100	0 0
White and Red Alwan Cloth.	Lump Sum.				700	0 0
Painting the ornamental Lamp posts. in Alluminuam.	Lump Sum.				600	0 0
Labour for running the line and installing transformers etc.	Lump Sum.				400	0 0
Labour for preparing strips, pitting, setting poles, and bamboos, and installing festoons and dismantling the same after the occasion. etc.	Lump Sum.				5000	0 0
Cart hire.	Lump Sum.				100	0 0
Miscellaneous and unforseen charges & for the canopy to the constructed and illuminated in the Statue Square.	Lump Sum.				1500	0 0
	Total.			Rs.	42,771	8 0

C R E D I T S.

No.2 Poles 28 feet long.	12	48	0	0	576	0 0
No.2 Poles 24 feet long.	16	45	0	0	720	0 0
2-pin D.C.A.	10	5	4	0	52	8 0
2-pin S.C.A.	325	2	8	0	812	8 0
Insulators and pins.	780	1	9	0	1218	12 0
~~XXXXXX~~.No.6 bare copper wire.	2500 lbs.	1	4	0	3125	0 0
No.10 Galvd. wire.	1150 lbs.	0	5	0	359	6 0
Transformers. 5 K.W.	2				736	0 0
20 K.W.	2				1492	0 0
15 K.W.	4				2576	0 0
10 K.W.	2				1060	0 0
7.5 K.W.	4				1568	0 0
Insulated wires, No.7/20, 18, 6; 4 and 10 etc.	90 per cent of the value on Rs.5986/-				5388	0 0
Transil Oil.	45 tins.				270	0 0
Bulbs, 20-Watts and 8 C.P.	75 per cent of the value on Rs.8437/-				6328	2 0
B. C. Lamp Holders.	90 per cent on Rs.4500/-				4050	0 0

8

Total credit B.F.	Rs.	30,332	4 0
Amount of the estimate.	Rs.	42,771	8 0
Amount of credit.	Rs.	30,332	4 0
Balance.	Rs.	12,439	4 0
Contingencies at 5 per cent.	Rs.	622	0 0
Inc. Charges at 10½ per cents.	Rs.	3,913	7 0
Grand Total.	Rs.	16,974	11 0
or	Rs.	16,975/-	

M y s o r e,
29th J u l y 1920. MSR/CES,

V. B. Deenan
9/7
Superintendent.
Mysore Power and Light.

Offg Chief Electrical Engineer
to the Govt. of Mysore.

MYSORE POWER AND LIGHTING. ESTIMATE No. 4

Electrical Department.

Revised estimate of the probable cost for improving and overhauling the exterior Illumination of Chamundi Thotti near Palace, Mysore.

Particulars.	Qy.	Rate.	Amount.
Lamp Strips with holders 18" apart size of cable 7/20 C.M.A., of British Make suitable for 600-Volts working pressure. A.C.	1000 holders.	1 8 0	1500 0 0
B. C. Lamp holders with cord grip, British Make.	40 Doz.	9 0 0	360 0 0
Teak Wood reepers 2"x1".	500 R.Ft.	90 0 0 per 1000 ft.	45 0 0
No.12 B. & S. Insulated wire 2500 Megohm Grade, British Make.	(500 feet coils) 6	48 0 0	288 0 0
No.16 Do. Do. Do.	1	15 0 0	15 0 0
Bulbs, 20-Watts, 220-Volts, B.C. Mettalic Filament, British Make.	2000	1 2 0	2250 0 0
Sundries such as Acme Tape, Solder, paste, Screws, etc.		Lump Sum.	75 0 0
Scaffolding Materials.		Do.	50 0 0
Painting and colour wash to the casing.		Do.	50 0 0
Labour charges for scaffolding, preparing strips, installing and overhauling the installation.		Do.	600 0 0
	Total.	Rs.	5233 0 0
	Contingencies at 5 per cent.	Rs.	261 10 0
	Inc. Charges at 10½ per cent.	Rs.	486 6 0
	Grand Total.	Rs.	5981 0 0

Mysore, 29th July 1920. MSR/CES.

Offg/ Chief Electrical Engineer to the Govt. of Mysore.

29/7

Superintendent, Mysore Power and Light.

MYSORE POWER AND LIGHTING. ELECTRICAL DEPARTMENT.

Estimate of the probable cost for installing ornamental light in the compound of Government House, Mysore. Estimate #3

Particulars.	Qy.	Rate.	Amount.
Cast Iron Ornamental Lamp Posts.	25	61 0 0	1525 0 0
Do. Ornamental Collars.	25	18 0 0	450 0 0
Series Sockets for above.	25	1 8 0	37 8 0
Monox Globes with rume caps.	25	16 0 0	400 0 0
Bulbs, 250-C.P. series 5.5 Amps.	25	7 0 0	175 0 0
No.6 Single conductor lead covered, cambric varnished, cable for 3000-volts pressure.	6000 ft.	0 7 6	2812 8 0
Special cutouts with plugs.	25	7 8 0	187 8 0
Foundation in cement concrete complete with 18"x5/8" bolts and nuts, washers etc.	25	6 0 0	150 0 0
Galvd. Pipe, 2". 18 feet long.	Lengths 3.	1 0 0	54 0 0
Pot Head Junction Boxes small.	3	10 0 0	30 0 0
Bitumen.	50 lbs.	0 5 0	15 10 0
Special Clamps etc. for poles and arch gates to hold the cable.		Lump Sum.	20 0 0
Sundries such as solder, paste, tape, screws etc.		Lump Sum.	40 0 0
Sand.	carts. 50	1 8 0	75 0 0
Labour for cutting the Road, laying, cable and connecting up the lamps, and dismantling the over-head lines etc.		Lump Sum.	350 0 0
Cart hire.		Lump Sum.	25 0 0
Painting the Lamp posts in Alluminum.	25	6 0 0	150 0 0
Total.		Rs.	6497 2 0

Credit.

No.2 Poles 28 feet long.	20.	45 0 0	900 0 0
Double top supports.	10.	2 8 0	25 0 0
Single Top Supports.	10.	1 8 0	15 0 0
Insulators and pins.	30.	1 4 0	37 8 0
		Total. C.O.	977 8 0

11

			Total. B.F.			977	8 0
No.6 Copper wire.	200	lbs.	1	0	0	200	0 0
Gooseneck fittings complete.	20		15	0	0	300	0 0

			Total Credit. Rs.			1477	8 0

Amount of the estimate	Rs.	6497	2 0
Amount of Credit.	Rs.	1477	8 0

Balance.	Rs.	5019	10 0

or Rs. ~~5020/-~~ 5020/- fig.

S.B. Krupa

Superintendent,
Mysore Power and Light.

Mysore,
29th July 1920. MSR/CES.

Offg Chief Electrical Engineer,
to the Govt. of Mysore.

MYSORE POWER AND LIGHTING. ESTIMATE No.4.

12

Electrical Department.

Revised estimate of the probable cost for installing additianal lights, improving and overhauling the exterior Illumination of Nagarkhana in front of Palace, Mysore.

Particulars.	Qy.	Rate.	Amount.
Lamp strips with holders 18" apart, size of the cable 7/20 C.M.A. of British Make suitable for 600-Volts, pressure.	300 holders.	1 8 0	450 0 0
B.C. Lamp holders with cord grip, British Make.	14 doz.	9 0 0	126 0 0
Teak Wood reepers 2"x1".	1000 ft.	90 0 0	90 0 0
Battan Holders B.C. British Make.	20 Doz.	12 0 0	240 0 0
No.12 B. & S. Insulated wire, 2500 Megohm Grade, British Make.	(500 ft. coils) 6	48 0 0	288 0 0
No.16 Do. Do. Do.	coils 3	15 0 0	45 0 0
Bulbs, 20-Watts, 220-Volts, B.C. Mettalic Filament British Make.	1000	1 2 0	1125 0 0
Sundries such as Tape, Paste, screws, solder, Nails etc.		Lump Sum.	30 0 0
Scaffolding Materials.		Lump Sum.	50 0 0
Painting and colour wash.		Lump Sum.	50 0 0
Labour charges for preparing strips, installing lights and overhauling the existing installation.		Lump Sum.	400 0 0
	Total.	Rs.	2894 0 0
	Contingencies at 5 per cent.		144 11 0
	Inc. Charges at 10½ per cent.		261 13 0
	Grand Total.	Rs.	3300 8 0
	or Rs.3300/-		

Mysore,

29th July 1920. MSR/CES.

E.D. Bugnion
Chief Electrical Engineer,
to the Govt. of Mysore.

A.B. Benson
Superintendent 29/7
Mysore Power and Light.

MYSORE POWER AND LIGHTING.

ESTIMATE No. 5 13

Electrical Department.

Revised estimate of the probable cost for improving and overhauling the exterior Illumination of North Fort Gates and Anjaneya Swamy Temple, Mysore.

Particulars.	Qy.	Rate.	Amount
Lamp Strips with holders 18" apart size of the cable 7/20 C.M.A. of British Make suitable for working pressure 600-Volts. A.C.	500 holders.	1 8 0	750 0 0
B. C. Lamp Holders with cord grip, British Make.	30 Doz.	9 0 0	270 0 0
No.12 B. & S. Insulated wire, 2500 Megohm grade. British Make.	5 coils of 500 feet.	48 0 0	240 0 0
No.16 Do. Do. Do.	1 coil.	15 0 0	15 0 0
Bulbs, 20-Watts, 220-Volts, B.C. Mettalic Filament, British Make.	1000	1 2 0	1125 0 0
Sundries such as Tape, Paste, solder, screws, nails etc.		Lump Sum.	25 0 0
Labour charges for overhauling the illumination.		Lump Sum.	400 0 0
		Total. Rs.	2825 0 0
		Contingencies at 5 per cent. Rs.	141 4 0
		Inc. Charges at 10½ per cent. Rs.	254 10 0
		Grand Total. Rs.	3220 14 0
		or Rs.	3221/-

P. B. Krishnan
Superintendent, 29/7
Mysore Power and Light.

Mysore,
29th July 1920. MSR/CES.

O.K.
Chief Electrical Engineer,
to the Govt. of Mysore.

MYSORE POWER AND LIGHTING.

Electrical Department

ESTIMATE No.6. 14

Revised estimate of the probable cost for preparing and installing "WELCOME" AND "GOOD BYE" Sign Boards during the visit of H.R.H. the Prince of Wales to Mysore.

Particulars.		Amount.		
For preparing and installing "WELCOME" &"GOOD BYE" Sign Boards during the visit of H.R.H. the Prince of Wales to Mysore.				
Materials.	Lump Sum.	900	0	0
Labour charges.	Lump Sum.	100	0	0
Total.	Rs.	1000	0	0
Contingencies at 5 per cent.	Rs.	50	0	0
Inc. Charges at 10½ per cent.	Rs.	94	8	0
Grand Total.	Rs.	1144	8	0
or	Rs.1145/-			

T.B. Benson 29/7

Superintendent,

Mysore Power and Light.

Mysore,

29th July 1920. MSR/CES.

Chief Electrical Engineer,
to the Govt. of Mysore.

15

G.R.S. VI–71]

SUBJECT.....

Diary No. of letter replied to.....

Section.....

File No.

Serial No.

General and Revenue Secretariat

( )

, the 191

Proceedings of the Government of His Highness the Maharaja of Mysore.

Date of issue.....

Signed by.....

Read—

Letter No B 1671 of the 12th August 1920 from the Chief Engr of Mysore forwarding for sanction the marginally noted estimates amounting to Rs 35,612/- for illumination works connected with the visit of H.R.H the Prince of Wales to the Mysore City

[Here enter the particulars

May this be given in the

i Printed abstract attached

ii treated as a standing order ? to the Chief Engr's letter

ii published in the Gazette, English Part ?

iv translated ?

v placed at the disposal of the press ?

vi published in the Gazette Kannada Part ?

Order No 4792 — 4

In view of the fact that the
visit of H.R.H. Prince has been postponed for the present
abandoned No orders
of Govt. Lines Necessary
(in this office)

Sd/-
24/8

Sd/- Chief Secy
25/8/10
2nd

To The Chief Engr. of Mysore
The Huzur Secy to H.H.
The Comptroller

Asst Secretaries.

Copied by

Examined by

WD 1711 — [illegible] 10X — 17-6-47